

北陸自動車道 岩木トンネル坑口のり面補強工事

数 量 総 括 表

令和 8年 9月

東日本高速道路株式会社 新潟支社

上越管理事務所

数 量 総 括 表 (1)

	2-(4)	2-(8)	4-(9)	4-(20)	4-(22)	15-(11)	19-(1)	19-(2)	特-(1)	特-(2)	
	捨土掘削	基礎材	セメントモルタル 吹付工	切土補強土工	かご砕工	立入防止柵撤去設置工	交通規制工	交通保安要員	裏込砕石工	撤去工	
	土砂 A	B	セメントモルタル 吹付 (t =10cm)	D19・L=2.0m	2.0m・0.5m・1.2m (3段)	A	車線規制 A	交通誘導警備員 B1	A	撤去 A	撤去 B
	m³	m³	m³	本	m	m	回	人・日	m³	箇所	箇所
岩木 トンネル (上り)			980.0	441			6	180		2	1
KP342.45 (上り)	38.6	1.5			12.0	12.0		60	19.2		
計	38.6	1.5	980.0	441	12.0	12.0	6	240	19	2	1
契約数量	39	2	980	441	12	12	6	240	19	2	1

数 量 総 括 表 (2)

	特-(2)	特-(3)		特-(4)								
	撤去工	撤去・再設置工		路上作業安全講習								
	撤去 C	撤去・再設置 A	撤去・再設置 B									
	箇所	箇所	箇所		回							
岩木 トンネル (上り)	1	1	1	1								
KP342.45 (上り)												
計	1	1	1	1								
契約数量	1	1	1	1								